
2007 CONSTRUCTION ENGINEERING SERVICES for WISDOT 
 

SE REGION 
 

CONSULTANT PACKAGE NO.  1 
 
 Project I.D. #1 XXXX-XX-XX 
 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County: Waukesha, Walworth, Racine, Kenosha, Washington, Milw., Ozaukee 
  (Number of contracts unknown at this time) 
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Not Applicable 
 Traffic Control: Not Applicable 
  
 Letting Date: Not Applicable 
 
 
 
Major Items of Work: 
 
Complexity Level:  
 
Associated Contracts: Work orders will be written against these Master Contracts based on 

Region project needs until March 1, 2008. 
 
Restrictions: Not Applicable 
 
Project Manager Required:  
 
Support Staff Required: Yes 
Anticipated Number: 1-3 people, but will vary by work order. 
Required Certification: Aggregate, concrete, asphaltic density, sampling 
Duties:  Inspection, staking and materials testing 
 
For more information, contact:  Todd Becker, Consultant Services Supervisor at 262.548.8704. 
 
 

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown) 



CONSULTANT PACKAGE NO.  2 
 
 Project I.D. #1 1090-18-70 
 Highway/Street: Rock Freeway I43 
 Termini/Location: Sunny Slope to the Hale Interchange 
 County: Waukesha/Milwaukee 
 Length:  2.5 miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic, staging and night work 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $5000,000-$7,499,999 
 
 Project I.D. # 2 1090-25-70 
 Highway/Street: Rock Freeway I43 
 Termini/Location: Moorland Road to the Hale Interchange 
 County: Waukesha/Milwaukee 
 Length:  3.5 miles 
 Project Type: FTMS 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic, staging and night work 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
  
Major Items of Work: FTMS 
 
Complexity Level: Medium 
 
Associated Contracts:  These two projects are tied together and will be let with the Moorland 

Road Interchange Project.  The Moreland Road project will use in-house 
staff. 

 
Restrictions: Some lane restrictions can only be done at night. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-5 depending on construction stage 
Required Certification: Aggregate, concrete and asphalt density 
Duties:  Inspection, layout, record keeping and material testing 
 
For more information, contact:  Allen Gilbertson at 262.548.8817 
 
 

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown) 



CONSULTANT PACKAGE NO.  3 
 
 Project I.D. #1 1100-17-70 
 Highway/Street: Airport Freeway/IH894 
 Termini/Location: 76th Street Interchange 
 County: Milwaukee  
 Length:  0.057 miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: Staged 
  
 Letting Date: February 13, 2007 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
 Project I.D. # 2 2140-04-71 
 Highway/Street: South 76th Street/CTH U  
 Termini/Location: Bridge over West Forest Home Avenue 
 County: Milwaukee 
 Length:  0.049 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: Staged 
  
 Letting Date: February 13, 2007 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
  
Major Items of Work:  Deck replacement on two bridges, replace approach slabs, signals, fiber 

optic signal interconnect, FTMS 
  
Complexity Level:  Average/Medium 
 
Associated Contracts:  None 
 
Restrictions:   None 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Concrete testing 
Duties:    Bridge construction inspection, QMP verification testing, measuring, 

documentation, Field Manager, materials sampling 
 
For more information, contact:  Julie Brooks at 262.521.4431 
 

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown) 



CONSULTANT PACKAGE NO.  4 
 
 Project I.D. #1 1330-04-70 
 Highway/Street: Hartland Road (STH 83) 
 Termini/Location: STH 16 to Oconomowoc River 
 County: Waukesha 
 Length:  3.984 miles 
 Project Type: Resurfacing and reconstruct 
 Urban and/or Rural: Rural and urban 
 Traffic Control: Staged construction 
  
 Letting Date: June 12, 2007 
 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
  
  
Major Items of Work: Asphalt, retaining walls, excavation, base course, signing 
 
Complexity Level:  Medium  
 
Associated Contracts: Yes, ID 1330-04-71 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2 
Required Certification: Aggregate, concrete, asphalt 
Duties:  Inspection, staking, materials record keeping 
 
For more information, contact:  Karl Pierce at 262.521.5452 
 

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown) 



CONSULTANT PACKAGE NO.  5 
 
 Project I.D. #1 1410-63-70 
 Highway/Street: CTH I, Local Street 
 Termini/Location: 0.34 Mile South of STH 33 to 0.25 Miles North of STH 33 
 County: Ozaukee 
 Length:  0.59 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. # 2 1410-63-71 
 Highway/Street: CTH I, Local Street 
 Termini/Location: Cedar Sauk Road to 0.34 Miles South of STH 33 
 County: Ozaukee 
 Length:  0.7 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control:   
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
  
Major Items of Work:   Roadway items, HMA Pavement, Base, some curb & gutter and Culvert 

pipe 
 
Complexity Level: Medium 
 
Associated Contracts: These 2 portions of CTH I are tied together as one contract 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Aggregate sampling and PCCTEC - 1/1A/BR 
Duties:   
 
For more information, contact:  Joe Klarkowski, SE Region LCM, Earth Tech 414.225.5165 
 

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown) 



CONSULTANT PACKAGE NO.  6 
 
 Project I.D. #1 2030-07-70 
 Highway/Street: USH 18 & STH 100 Intersection 
 Termini/Location: Intersection at Bluemound Road 
 County: Milwaukee 
 Length:   
 Project Type: Intersection Improvement 
 Urban and/or Rural: Urban 
 Traffic Control: Open to traffic, staged construction 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $500,000-$749,999 
 
  
  
Major Items of Work: Minor geometric improvements to turn lanes, updating traffic control 

signals and upgrading the pedestrian facilities. 
 
Complexity Level: Medium  
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: 1 person, part time 
Anticipated Number: 1 
Required Certification: Sampling concrete 
Duties:  Public relations, ability to check contractor layout, inspection, materials 

and Field Manager. 
 
For more information, contact:  Beth Blum 262.548.8644 

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown) 



CONSULTANT PACKAGE NO.  7 
 
 Project I.D. #1 2050-06-70 
 Highway/Street: Rawson Avenue 
 Termini/Location: South 6th Street to South Ash Street 
 County: Milwaukee 
 Length:  1.51 Miles 
 Project Type: Recondition 
 Urban and/or Rural: Urban 
 Traffic Control: Staging 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
  
  
Major Items of Work: Milling and rubblizing existing concrete pavement, HMA pavement 

overlay, concrete curb and gutter, signing and marking and landscaping. 
 
Complexity Level: Medium  
 
Associated Contracts: Not Applicable 
 
Restrictions: Not Applicable 
 
Project Manager Required: Yes 
 
Support Staff Required: 1 
Anticipated Number: 1 
Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling 
Duties:  Inspection, Staking, and materials testing 
 
For more information, contact:  Brian Chlopek at 920.492.7173 

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown) 



CONSULTANT PACKAGE NO.  8 
 
 Project I.D. #1 2140-08-71 
 Highway/Street: North 76th Street (STH 181) 
 Termini/Location: Florist Avenue – Clinton Avenue 
 County: Milwaukee 
 Length:  1.7 Miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction 
  
 Letting Date: December 12, 2006 
 
 Anticipated Construction Cost:  $5,000,000-$7,499,999 
  
  
Major Items of Work:  Storm sewer, HMA pavement, curb and gutter, sidewalk, signals and 

grading 
 
Complexity Level: High 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 5 
Required Certification: Aggregate and Concrete Sampling 
Duties:  Inspection, public relations, ability to check contractor survey, materials 

and Field Manager. 
 
For more information, contact:  Beth Blum at 262.548.8644 

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown) 



CONSULTANT PACKAGE NO.  9 
 
 Project I.D. #1 2410-03-70 
 Highway/Street: West National Avenue, Local Street 
 Termini/Location: Root River Parkway to Oklahoma Avenue 
 County: Milwaukee 
 Length:  0.24 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Open to traffic 
  
 Letting Date: May 8, 2007 
 
 Anticipated Construction Cost:  $750,000-$999,999 
  
  
Major Items of Work: Grading, Base Concrete Pavement & Signals 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Aggregate sampling and PCCTEC-1/1A/BR 
Duties:  Construction administration, inspection, materials sampling and testing 

and construction surveys. 
 
For more information, contact:  Joe Klarkowski, SE Region LCM, Earth Tech, 414.225.5165   

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown) 



CONSULTANT PACKAGE NO. 10 
 
 Project I.D. #1 2697-05-70 
 Highway/Street: Wasaukee Road, Local Street 
 Termini/Location: County Line Road to Mequon Road 
 County: Ozaukee 
 Length:  2 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: May 8, 2007 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
  
  
Major Items of Work: Roadway Items, HMA Pavement, Base, Pulverized & Relaid Asphaltic 

Pavement 
 
Complexity Level: Medium  
 
Associated Contracts: None  
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Aggregate sampling and PCCTEC – 1/1A/BR 
Duties:  Construction administration, inspection, materials sampling & testing and 

construction surveys. 
 
For more information, contact:  Joe Klarkowski, SE Region LCM, Earth Tech, 414.225.5165   

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown) 



CONSULTANT PACKAGE NO.  11 
 
 Project I.D. #1 2703-06-71 
 Highway/Street: Brook Road, Local Street 
 Termini/Location: Bridge Over Hoods Creek 
 County: Racine 
 Length:  0.06 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: April 10, 2007 
 
 Anticipated Construction Cost:  $100,000-$249,999 
  
  
Major Items of Work: Bridge & Roadway items, HMA Pavement, Base Concrete Pavement 

Approach Slabs, Beam Guard, Single Span Steel Structure with Concrete 
deck. 

 
Complexity Level: Medium  
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: No 
Anticipated Number: 0 
Required Certification: Aggregate sampling and PCCTEC – 1/1A/BR 
Duties:  Construction administration, inspection, materials sampling & testing and 

construction surveys. 
 
For more information, contact:  Joe Klarkowski, SE Region LCM, Earth Tech, 414.225.5165   

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown) 



CONSULTANT PACKAGE NO.  12 
 
 Project I.D. #1 2703-07-70 
 Highway/Street: Seven Mile Road, Local Street 
 Termini/Location: Bridge Over Root River 
 County: Racine 
 Length:  0.08 Miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: May 8, 2007 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. # 2 2703-07-71 
 Highway/Street: Four Mile Road, Local Street 
 Termini/Location: Bridge Over Root Creek 
 County: Racine 
 Length:  0.07 Miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: May 8, 2007 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
  
Major Items of Work: Bridge & Roadway items, prestressed concrete girder bridge, asphaltic 

pavement  
 
Complexity Level: Medium  
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: No 
Anticipated Number: 0 
Required Certification: Aggregate Sampling and PCCTEC - 1/1A/BR 
Duties:  Construction administration, inspection, materials sampling & testing and 

construction surveys. 
 
For more information, contact:  Joe Klarkowski, SE Region LCM, Earth Tech, 414.225.5165   

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown) 



CONSULTANT PACKAGE NO.  13 
 
 Project I.D. #1 2772-08-70 
 Highway/Street: N. East Avenue, Local Street 
 Termini/Location: College Avenue to Broadway 
 County: Waukesha 
 Length:  .045 Miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed 
  
 Letting Date: April 10, 2007 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
  
  
Major Items of Work: Roadway Items, HMA pavement, base, sidewalk, storm sewer, lighting, 

signals 
 
Complexity Level: Medium  
 
Associated Contracts: None 
 
Restrictions: Construction not to begin before 12:01 a.m. May 14, 2007 due to Carroll 

College commencement activities. 
 
Project Manager Required: Yes 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Aggregate Sampling and PCCTEC - 1/1A/BR 
Duties:  Construction administration, inspection, materials sampling & testing and 

construction surveys. 
 
For more information, contact:  Joe Klarkowski, SE Region LCM, Earth Tech, 414.225.5165   

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown) 



CONSULTANT PACKAGE NO. 14 
 
 Project I.D. #1 2773-09-70 
 Highway/Street: East Broadway, Local Street 
 Termini/Location: Oakland Avenue to 230’ East of Porter 
 County: Waukesha 
 Length:  0.36 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed 
  
 Letting Date: February 13, 2007 
 
 Anticipated Construction Cost:  $500,000-$749,999 
  
  
Major Items of Work:   Roadway Items, HMA pavement, base, sidewalk, lighting 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Aggregate Sampling and PCCTEC - 1/1A/BR 
Duties:  Construction administration, inspection, materials sampling & testing and 

construction surveys. 
 
For more information, contact:  Joe Klarkowski, SE Region LCM, Earth Tech, 414.225.5165   

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown) 



CONSULTANT PACKAGE NO.  15 
 
 Project I.D. #1 2778-02-72 
 Highway/Street: East Main Street, Local Street 
 Termini/Location: Intersection with Nike Paramount Drive 
 County: Waukesha 
 Length:  0  
 Project Type: HES, Signals, Spot Improvement 
 Urban and/or Rural: Urban 
 Traffic Control: None 
  
 Letting Date: April 10, 2007 
 
 Anticipated Construction Cost:  $100,000-$249,000 
  
  
Major Items of Work:   Signals 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: No 
Anticipated Number: 0 
Required Certification: Aggregate Sampling and PCCTEC - 1/1A/BR 
Duties:  Construction administration, inspection, materials sampling & testing and 

construction surveys. 
 
For more information, contact:  Joe Klarkowski, SE Region LCM, Earth Tech, 414.225.5165   

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown) 



CONSULTANT PACKAGE NO.  16 
 
 Project I.D. #1 2984-12-70 
 Highway/Street: Honey Creek Parkway 
 Termini/Location: Bridge Over Honey Creek 
 County: Milwaukee 
 Length:  .076 Miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed with detour of Oak Leaf Trail 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $500,000-$749,999 
 
 Project I.D. # 2 2984-12-72 
 Highway/Street: Honey Creek Parkway 
 Termini/Location: Bridge over Honey Creek 
 County: Milwaukee 
 Length:  .078 Miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed with detour of Oak Leaf Trail 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $500,000-$749,999 
  
Major Items of Work: Single slab span concrete bridges, removals, excavation common, base 

aggregate dense, HMA pavement, concrete curb & gutter, concrete 
sidewalk, storm sewer, erosion control and pavement marking. 

 
Complexity Level: Medium  
 
Associated Contracts: These two bridges are tied together as one contract 
 
Restrictions: No insteam disturbance of Honey Creek as a result of construction 

activity from March 1st to May 15th.  Hauling shall be confined to 
weekdays during the hours of 7:00 a.m., 8:45 a.m. to 10:30 a.m. and 1:00 
p.m. to 2:45 p.m. 

 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Aggregate, concrete, asphaltic density, sampling 
Duties:  Inspection, staking and materials testing 
 
For more information, contact:  Brian Chlopek at 920.492.7173 

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown) 



CONSULTANT PACKAGE NO.  17 
 
 Project I.D. #1 2260-04-70 
 Highway/Street: STH 11, Durand Avenue 
 Termini/Location: Union Pacific Railroad Bridge & Retaining Wall Replacement 
 County: Racine 
 Length:  0.142 Miles 
 Project Type: Bridge & Retaining Wall Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Staged  
  
 Letting Date: July 10, 2007 
 
 Anticipated Construction Cost:  $5,000,000-$7,499,999 
  
  
Major Items of Work: Railroad track realignment, railroad bridge and retaining wall 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Aggregate, concrete and bridge 
Duties:  Field manager data entry, general inspection, materials testing, railroad 

bridge and retaining wall inspection. 
 
For more information, contact:  Andy Smieja at 262.548.8784   

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown) 



CONSULTANT PACKAGE NO.  18 
 
 Project I.D. #1 3100-08-70 
 Highway/Street: STH 67, North Lake Road, Oconomowoc 
 Termini/Location: STH 16 to the Oconomowoc Bypass 
 County: Waukesha 
 Length:  2.17 Miles 
 Project Type: Recondition 
 Urban and/or Rural: Urban and Rural 
 Traffic Control: Road closed with detour on Oconomowoc Bypass 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
  
  
Major Items of Work: Concrete girder bridge, storm sewer, sanitary sewer and water, curb & 

gutter, sidewalk, grading, asphaltic pavement, permanent signing, 
pavement marking. 

 
Complexity Level: Medium 
 
Associated Contracts: City of Oconomowoc will install new lighting via a Local Force Agreement 

prior to the start of the project. 
 
Restrictions: Bridge work can’t begin until after June 15, 2007 due to fish spawning 

concerns.  Swallow nests have also been observed under the existing 
bridge. 

 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 People 
Required Certification: Aggregate, concrete, asphaltic density, sampling 
Duties:  Field Manager, inspection, materials testing 
 
For more information, contact:  Steve Hoff at 262.548.6718 

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown) 



CONSULTANT PACKAGE NO. 19 
 
 Project I.D. #1 3240-05-72 
 Highway/Street: STH 32, Sheridan Road 
 Termini/Location: 16th Place to CTH KR 
 County: Kenosha 
 Length:  2.648 Miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staged 
  
 Letting Date: November 14, 2006 
 
 Anticipated Construction Cost:  $10,000,000-$12,499,999 
  
  
Major Items of Work: Grading, storm sewer, base aggregate, concrete curb & gutter, sanitary 

sewer, water main, HMA pavement and traffic signals 
 
Complexity Level: Medium  
 
Associated Contracts: None 
 
Restrictions: This is a 2-year construction project with a fall 2008 completion 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 1 Assistant Project Engineer 
Required Certification: Aggregate, concrete and asphalt 
Duties:  Field manager data entry, general inspection and material testing. 
 
For more information, contact:  Andy Smieja at 262.548.8784 

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown) 



CONSULTANT PACKAGE NO.  20 
 
 Project I.D. #1 3180-10-70 
 Highway/Street: STH 11/Burlington Bypass-Paving 
 Termini/Location: STH 83 (South) to STH 36/83 (North) 
 County: Racine 
 Length:  5.1 Miles 
 Project Type: New construction/paving 
 Urban and/or Rural: Rural 
 Traffic Control: Closed to traffic 
  
 Letting Date: July 10, 2007 
 
 Anticipated Construction Cost:  $12,500,000-$14,999,999 
  
  
Major Items of Work: Grading, borrow, select borrow, HMA pavement, bridges and signals 
 
Complexity Level: Medium  
 
Associated Contracts: None 
 
Restrictions: Completion date of fall 2008 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 Assistant Project Engineer with a minimum of 10 years experience, a 

Bridge inspector and a part-time materials tester. 
Required Certification: Aggregate, concrete, asphalt and bridge 
Duties:  Field manager data entry, general inspection, materials testing and bridge inspection 
 
For more information, contact:  Andy Smieja at 262.548.8784 

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown) 



CONSULTANT PACKAGE NO.  21 
 
 Project I.D. #1 3180-11-70 
 Highway/Street: STH 11/Burlington Bypass -Grading 
 Termini/Location: CTH DD to STH 83 (South) 
 County: Racine & Walworth  
 Length:  4.8 Miles 
 Project Type: New construction/grading 
 Urban and/or Rural: Rural 
 Traffic Control: Closed to traffic 
  
 Letting Date: November 13, 2007 (FY08) 
 
 Anticipated Construction Cost:  $15,000,000 and more 
 
   
Major Items of Work: Grading, marsh excavation, borrow, select borrow, granular backfill and 

bridges. 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 Assistant Project Engineer with a minimum of 10 years experience, a 

Bridge inspector and a part-time materials tester. 
Required Certification: Aggregate, concrete, asphalt and bridge 
Duties:  Field manager data entry, general inspection, materials testing and bridge 

inspection 
 
For more information, contact:   Andy Smieja at 262.548.8784 

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown) 



CONSULTANT PACKAGE NO.  22 
 
 Project I.D. #1 3713-02-70 
 Highway/Street: CTH P, Richmond Road 
 Termini/Location: Walworth Avenue to Turtle Creek Bridge 
 County: Walworth 
 Length:  0.33 Miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban and Rural 
 Traffic Control: Road Closed 
  
 Letting Date: December 12, 2006 
 
 Anticipated Construction Cost:  $500,000-$749,999 
 
  
Major Items of Work: Roadway Items, HMA Pavement, Base, Underdrain, Beam Guard, Storm 

Sewer Sheet Pile, Retaining wall, Bridge Repair 
 
Complexity Level: Medium  
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Aggregate Sampling and PCCTEC - 1/1A/BR 
Duties:  Construction administration, inspection, materials sampling & testing and 

construction surveys. 
 
For more information, contact:   Joe Klarkowski, SE Region LCM, Earth Tech, 414.225.5165  

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown) 



CONSULTANT PACKAGE NO.  23 
 
 Project I.D. #1 3833-00-70 
 Highway/Street: Rochester Street, Local Street 
 Termini/Location: Bridge and Approaches over Wind Lake Drainage Channel 
 County: Racine 
 Length:  0.08 Miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed 
  
 Letting Date: May 8, 2007 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
   
Major Items of Work: Bridge & Roadway items, reinforced concrete flat slab over prestressed 

concrete girders, HMA pavement, storm sewer, sidewalk 
 
Complexity Level: Medium  
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: No 
Anticipated Number: 0 
Required Certification: Aggregate Sampling and PCCTEC - 1/1A/BR 
Duties:  Construction administration, inspection, materials sampling & testing and 
construction surveys. 
 
For more information, contact:  Joe Klarkowski, SE Region LCM, Earth Tech, 414.225.5165 
  
 

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown) 
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